सत्यमेव जयते

INDIA NON JUDICIAL

659

Government of Karnataka

Rs. 1,500

e-Stamp

Certificate No.	:	IN-KA35337711841679R
Certificate Issued Date	:	08-Nov-2019 11:47 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ YELAHANKA5/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKACRSFL0888923694767645R
Purchased by	:	KIRDL
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP YELAHANKA
Second Party	:	KIRDL
Stamp Duty Paid By	:	KIRDL
Stamp Duty Amount(Rs.)	:	1,500 (One Thousand Five Hundred only)

ANJANA ADDI CO-OPERATIVE CREDIT SOCIETY LTD. Reg No. AR-44/RGH/169/ 46230/15-16 YIK New Town Bangalore - 64

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No. 188/2019-20

Dt: 08-11-2019

This is agreement entered this day 8th Nov-2019 between Executive Engineer, BBMP Yelahanka Division (herein after called first party) and Technical Manager-2, Karnataka Rural Infrastructure Development limited (KRIDL) (herein after called second party)which terms shall mean and include his heirs, successors, and legal representative as the case may be,

2. BBMP Desires to entrust the "Improvements to roads and construction of RCC drains at Vishwanagar and surrounding areas in Ward No. 03" **Under Chief Minister Nava Nagarothana grants Annexure -02** Vide Govt. Order No:NAY/375/MNY/2018 Bangalore Dt:20-09-2019 Amounting to Rs.150.00Lakhs

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

EXECUTIVE ENGINEER-4
KRIDL BBMP DIVISION
BENGALURU-560 010

Executive Engineer
B.B.M.P Division
Yelahanka

Venkategowda

3. The Government of Karnataka in the notification ನಅಇ/ಎಂ.ಎಸ್.ಮೈ/2011ದಿನಾಂಕ:11-03-2011 No: ಆರ್ಥಿಕ ಇಲಾಖೆಯ ಅಧಿಸೂಚನೆ ಸಂಖ್ಯೆ:ನಅಇ 344 ವೆಚ್ಚ:12/2018 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a.KRIDL shall executed and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
b. Estimate shall be prepare by BBMP 2018-19 SR PWD and issue rates of Bangalore Circle and administrative approved by the BBMP and entrusted with 4% KRIDL charges (including labour cess) and GST of 12% is added separately in the estimate as per Govt. Letter No: PWD 65 RDF 2017 Dated 11-10-2018.
c. Competent authority will accord the Administrative approval and technical Sanction will be accorded by competent authority of BBMP.

SL. No	Name of works	Work Code	Amount (in Lakhs)
1.	"Improvements to roads and construction of RCC drains at Vishwanagar and surrounding areas in Ward No. 03"	003-20-000091	150.00 Lakhs

5. The work will be completed within **90 days** from the date of handing over of clear site, release of funds, clearance of estimate, works. Order/ agreement whichever is later.
6. Defect liability period shall be 12 months from the date of completion of work.
7. a. if the rates of certain items of works not found in the SR then the same shall be obtained from SR of Minor Irrigation/ National Highway/PRED/KUWS&DB
b. For item not found in any of the SR data rate shall be prepared and got approved from the competent authority.
8. BBMP shall prepare bills as per execution and Q.C. Reports which shall be obtained from third party Consultants & Engineers, whose payment of 0.35% of the estimated cost shall be paid through the second party (i.e KRIDL) as per agreement norms between BBMP and KRIDL
9. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work .
10. BBMP shall prepare bill, which will be certified by the competent authority of BBMP and shall be sent to account section for payment.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to the Commissioner, BBMP, Whose decision is final and binding.

First Party

Executive Engineer
B.B.M.P Division
Yelahanka

Second Party

EXECUTIVE ENGINEER-4
KRIDL BBMP DIVISION
BENGALURU-560 010

Witness:-

1)

Assistant Executive Engineer,
Byatarayanapura Sub-division
KRIDL, BBMP Bangalore

2)